City of Mountain View
Community Services Department
Shoreline Division
2005
Pathway Project

General Project Description

These specifications are for the improvements of existing pathways in Shoreline at Mountain
View and Stevens Creek Trail. Improvements include corrective asphalt concrete (AC) paving,
AC overlays, relocating and demolition of existing pathways and necessary sub base.

The Contractor with the lowest bid will be awarded the project.

Contractor Responsibilities

1.

All bidders must attend a prebid meeting specified by the City to ensure the scope of work
and to resolve any questions regarding materials, inspection, construction, workmanship
and responsibility of the Contractor and responsibility of the City.

All measurements listed are approximate. Bidders must fill out the enclosed bidding
schedule and submit a unit price for each item listed. Payment will be made based upon
the unit prices for all work actually performed and accepted by the City Inspector.

The Contractor Job Foreman, who must be on site at all times during this construction
project, must attend a mandatory preconstruction meeting specified by the City to review
work details and to resolve any questions regarding scheduling, specifications, materials,
traffic control, inspection, construction, workmanship, responsibility of the Contractor and
responsibility of the City.

The Contractor shall be responsible at all times for the protection of the area under
construction as specified in the City of Mountain View Standard Provisions and the
Caltrans Standard Specifications. The Contractor shall keep a minimum number of the
following items on site for the duration of the work: 25 construction barricades, 100 cones,
"Caution” tape and flagging.

Any damage to newly renovated sites shall be the responsibility of the Contractor until the
City accepts the project.

The Contractor shall be responsible for any liability or claims arising from negligence of
his/her employees, agents or subcontractors and must meet City's Comprehensive General
Liability and Workers Compensation Insurance requirements.

The Contractor shall provide necessary safeguards and emphasize caution against injury to
the general public and defacement or damage of their property.



10.

11.

12.

13.

14.

15.

16.

The Contractor shall provide for all traffic control and signage at each work site.

The Contractor shall be responsible for any defacement or damage to existing sites and
shall restore them to their original condition if she/he defaces or damages any site.

The Contractor shall make every effort to minimize damage to existing irrigation systems
and notify the inspector of any damage. The Contractor will repair excessive damage to the
irrigation systems.

The Contractor shall ensure that pavement restoration conforms to existing pavement
width, grade and texture, unless otherwise noted.

The Contractor shall prime coat the aggregate base or tack coat to existing asphalt concrete
prior to installation of new asphalt concrete.

The Contractor shall be responsible for any damage to his/her equipment left at the work
site.

The Contractor shall give the City five (5) working days notice prior to commencement of
any construction work.

The Contractor shall contact the City Inspector for approval prior to the start of each
segment of required work. For example: oil coating, overlay paving, AC paving, etc.

The Contractor's work schedule shall be Monday through Friday between the hours of
7 a.m. and 3 p.m., unless otherwise authorized by the City.

City Responsibilities

1.

The City shall be responsible for removal or repair of irrigation systems obstructing the
project.

The City shall be responsible for providing demarcation of areas to be renovated.

The City shall provide an Inspector(s) selected by the Community Services Department to
manage this project.

City restrooms are available at the park.

Commencement of Work

1.

Authorization to begin work will be given by the City at the preconstruction meeting
provided the Contractor has received a purchase order from the City and the Contractor's
insurance certificates have been furnished to the City.



2. All construction work specified on this contract must be completed within twenty-five (25)
City working days from date of purchase order or approved date from the City inspector.

3. All construction work shall be performed on City working days only. (Weekends and City
holidays are not permissible.)

4.  The City reserves the right to delete portions of work to be performed in the contract based
on available project funding.

Determining Quantities of Material

1. All payments will be based on the actual material quantities installed, measured in place by
the City Inspector and witnessed by the Contractor.



City of Mountain View
Community Services Department
Shoreline Division

STANDARD SPECIFICATIONS
FOR ASPHALT CONCRETE

ASPHALT CONCRETE

Overlay

1.

2.

All areas receiving a new AC overlay shall be properly coated prior to paving.

Aggregate base areas shall receive a prime coat and existing AC areas shall receive a tack
coat. Where header board is required, it shall have an average thickness of 1-1/2" of new
asphalt concrete applied at the crown, extending 1-1/2" thick as far as possible, decreasing
to a bevel edge at the header board. The asphalt concrete shall be 3/8" fine mix and applied
in such a manner as to conform to the Standard Provisions of the City of Mountain View
and the Caltrans Standard Specifications. Prior to tack coat and any overlay paving, all
areas shall be cleaned of all loose debris, dry and compacted as necessary according to the
Caltrans Standard Specifications.

The Contractor shall strictly adhere to the designated pathway widths. No payment shall be
made for paving in excess of the designated widths. No ACt shall be placed over organic
material

Overlay work may be inspected and tested by the City Inspector(s) at any time to assure
that AC is being properly installed according to the specifications of this project, the City
of Mountain View Standard Provisions and the Caltrans Standard Specifications.

REMOVAL OF EXISTING A/C

1.

The Contractor will be responsible for confirming the thickness of the asphalt to be
removed and taking that info into consideration when bidding the project for removal and
replacement.

Root Removal

1.

The Contractor shall be responsible for cutting and removing all roots that have caused an
upheaval in the pathway surface. Removal shall be in such a manner that the root is cut out
cleanly (minimum of 4") from the pathway. In cases where the root or its removal has
caused sub base disturbance, these areas are to be cleaned and sufficiently backfilled with
aggregate sub base and compacted to a density of not less that 95 percent (95%).

Non Header board Edges




1.  For pathways with no header boards, edges shall be straight, beveled and firmly packed,
using asphalt rakes.

Pathway Construction and New Asphalt Replacement

1.  Pathways shall conform to existing pathway widths (constructed of Class 2 R value 78
min.), 4" thick aggregate base (with a relative compaction of not less than 95% as
determined by Test Method ASTM D5770-78) and 2" of 3/4" fine mix asphalt concrete
applied under the Standard Provisions of the City of Mountain View.

2.  Pathways shall be so constructed that the surface level is the same height as surrounding
pathway grades, with a center crown not less than 1/2" for a slope of 1% across the path to
provide adequate drainage.



CITY OF MOUNTAIN VIEW

VENDOR:
P.0. #: Acct. #:
VENDOR #:
QUANTITY | UNIT DESCRIPTION UNIT PRICE | EXT. PRICE
Shoreline Park
4,648 SQ. FT. | REMOVAL OF EXISTING A/C as per attached
specifications. Areas 1, 2,4 &5
2,700 SQ. FT. | PATHWAY LEVELED (dirt will be provided from
Shoreline. Will need to haul within the Park)
Area 4
3,560 SQ. FT. | NEW SUBBASE AND NEW A/C as per attached
specifications. Areas 1, 2,4 & 5
750 SQ. FT. | A/C OVERLAY as per attached specifications.
Area 3
Stevens Creek Trail
20 SQ. FT. | ROOT REMOVAL as per attached specifications.
Areal
80 SQ. FT. | REMOVAL OF EXISTING A/C as per attached
specifications. Area 1
20 SQ.FT. | NEW SUBBASE AND NEW A/C as per attached
specifications. Area 1
SQ. FT. | A/IC OVERLAY as per attached specification
ALL MEASUREMENTS ARE
APPROXIMATE.
TOTAL
PROJECT
COST




GENERAL INSTRUCTIONS

A

D.

Traffic: The Contractor shall protect the work area from traffic during all operations and
for twenty-four (24) hours after the finished surface has dried completely.

Cleanup: Upon completion, the Contractor shall remove all containers, surplus materials
and debris and leave the site in a clean, orderly condition acceptable to the City. All
splatters shall be removed prior to acceptance.

Guarantee: The Contractor shall guarantee materials and/or workmanship for a period of
one (1) year from acceptance.

Disposal: All demolition rubble, earth, debris or excess material resulting from the
Contractor's operations shall be disposed of off site in a safe and legal manner at the
Contractor's expense.

Inspection: All work done and all material used shall be subject to inspection and approval
by the Shoreline Division Inspector. Inspection of the work done and materials used shall
not relieve the Contractor from any of his obligations to fulfill this contract as described.
Defective or unsuitable materials shall be removed and made good notwithstanding that
such defective work or material has been previously overlooked by the City and estimated
or accepted for payment.

Working Hours: Normal working hours for the City Shoreline Division Inspector is

7:30 a.m. to 3:30 p.m., Monday through Friday. The cost of overtime for City inspection
will be charged to the Contractor if the Contractor works before 7:30 a.m. or after

3:30 p.m., or on Saturday, Sunday, or holidays. The Contractor shall not work on the site
outside the normal working hours unless prior written approval is obtained from the
Inspector. The Contractor shall diligently pursue the work to completion within

30 working days. This time frame may be adjusted depending on climatic conditions at the
sole discretion of the City. All questions relating to this work should be directed to Jack
Smith, Capital and Environmental Program Supervisor.




